
63784

Building SF 63,784 SF, Building

Site SF 648,440 SF, Site

DIV DESCRIPTION ON-SITE ADJ WAYS OFF-SITE ADJ WAYS DD ESTIMATE

1A Project Requirements 5,792 TBD 5,792

1B Survey, Layout & Locating 12,083 TBD 12,083

3A Concrete 204,818 TBD 204,818

7F Caulking & Sealants 2,691 TBD 2,691

31A Earthwork 217,751 TBD 217,751

80A General Conditions 33,305 TBD 33,305

Testing and Special Inspections by owner by owner 0

Permit Fees by owner by owner 0

Architectural & Engineering Fees by owner by owner 0

Owner Contingency: 8,688 0 8,688

Contractor Contingency 10,136 0 10,136

City Review Contingency 4,344 0 4,344

Liability Insurance 6,371 0 6,371

Builders Risk Insurance 2,896 0 2,896

Payment & Performance Bond 6,371 0 6,371

Gross Receipts Tax 35,014 0 35,014

Fee 28,961 0 28,961

TOTAL GMP (CHASSE BUILDING TEAM CONTRACT): 579,224 0 579,224

Liberty Elementary School District

Liberty Elementary Rebuild

DD Estimate, Rev1 5/4/2020

Exhibit A.1 - Guaranteed Maximum Price



63,784 SF, Building

44,936 63,784 648,440 SF, Site

ON-SITE ADJ WAYS OFF-SITE ADJ WAYS TOTAL

QUANTITY QUANTITY COST

1B Survey & Layout

Site Survey 0

Establish Benchmark 4 Hours 480

Mass Grading & Limits 8 Hours 960

Asphalt & Curbs 16 Hours 1,920

Hardscape/Fire Lane 32 Hours 3,840

Utility Provider As-Builts 2 Hours 240

City As-Builts 2 Hours 240

Office Calculations 8 Hours 960

Additional Surveying 6 Hours 720

Misc Survey 0

Locating Services - Site Locating 4 hOURS 700

Pothole Existing Utilities 4 Hours 1,100

Trimble 2 Weeks 923

Total Survey & Layout 0 12,083

0

2A Demolition 0

Total Demolition 0 0

0

3A Concrete 0

Site Concrete 0

Curb & Gutter 1,754 LF 38,588

Drive Entrances 3 EA 22,500

8" Concrete Paving on 4" ABC (Grey) 11,912 SF 108,995

8" Concrete Paving on 4" ABC (Type-1) 3,037 SF 34,736

Total Concrete 0 204,818

0

4A Masonry 0

Total Masonry 0 0

0

4B Stone & Veneer 0

Total Stone & Veneer 0 0

0

5A Structural Steel 0

Total Structural Steel 0 0

0

5B Prefabricated Metal Buildings 0

Total Prefabricated Metal Buildings 0 0

0

6A Rough Carpentry 0

Total Rough Carpentry 0 0

0

6B Millwork 0

Total Millwork 0 0

0

7A Insulation 0

Total Insulation 0 0

0

7B Roofing & Sheet Metal 0

Total Roofing & Sheet Metal 0 0

0

7C Metal Panels 0

Total Metal Panels 0 0

0

7D Skylights 0

Total Skylights 0 0

0

7E Translucent Panels 0

Total Translucent Panels 0 0

0

7F Caulking & Sealants 0

Site Caulking & Sealants 0

Misc Caulking & Sealants at Sidewalks 14,949 SF 2,691

Total Caulking & Sealants 0 2,691

0

8A Doors Frames & Hardware 0

Total Doors Frames & Hardware 0 0

DIVISION SUMUNIT
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0

8B Overhead Doors 0

Total Overhead Doors 0 0

0

8C Glass & Glazing 0

Total Glass & Glazing 0 0

0

8D Operable Glass Folding Partitions 0

Total Operable Glass Folding Partitions 0 0

0

9A Framing & Drywall 0

Total Framing & Drywall 0 0

0

9B Stucco/EIFS 0

Total Stucco/EIFS 0 0

0

9C Tile 0

Total Tile 0 0

0

9D Acoustical Assemblies 0

Total Acoustical Assemblies 0 0

0

9E Flooring 0

Total Flooring 0 0

0

9F Paint 0

Total Paint 0 0

0

10A Specialties 0

Total Specialties 0 0

0

10B Signage 0

Total Signage 0 0

0

10C Operable Partitions 0

Total Operable Partitions 0 0

0

11A Athletic Equipment 0

Total Athletic Equipment 0 0

0

11B Food Service Equipment 0

Total Food Service Equipment 0 0

0

11C Theatrical Equipment 0

Total Theatrical Equipment 0 0

0

11D Fuel Equipment 0

Total Fuel Equipment 0 0

0

11E Dock Equipment 0

Total Dock Equipment 0 0

0

12A Window Coverings 0

Total Window Coverings 0 0

0

13A Special Construction 0

Total Special Construction 0 0

0

14A Elevators 0

Total Elevators 0 0

0

21A Fire Protection 0

Total Fire Protection 0 0

0

22A Plumbing 0

Total Plumbing 0 0

0
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23A HVAC 0

Total HVAC 0 0

0

26A Electrical 0

Total Electrical 0 0

0

26B Fire Alarm 0

Total Fire Alarm 0 0

0

27A Special Systems 0

Total Special Systems 0 0

0

31A Earthwork 0

Grading 0

Mass Grading 4,993 SY 16,227

Fine Grading 44,936 SF 14,380

Temp Fire Lane, 4"ABC 4,000 SY 30,000

Asphalt Pavement 0

Asphalt Pavement, Heavy Duty (4"/8"ABC) with Lime 3,119 SY 114,636

Asphalt Patch, On-Site 18 SY 4,417

Adjust Utilities 4 EA 1,820

Striping & Signage 0

Striping & Signage 10,000 LS 10,000

Misc Earthwork 0

Traffic Control, Barricades 4 Weeks 6,720

Dust Control, 4,000 Gallon Water Truck 2 Months 11,000

Dust Control, Water Truck Driver 87 Hours 2,600

SWPPP Establishment 1 Acres 953

SWPPP Maintenance 1 Months 234

Street Sweeping 13 Weeks 3,867

Construction Water 4,993 SY 899

Total Earthwork 0 217,751

0

31B Termite Control 0

Total Termite Control 0 0

0

32A Fencing 0

Total Fencing 0 0

0

32B Landscaping 0

Total Landscaping 0 0

0

32C Site Furnishings 0

Total Site Furnishings 0 0

0

32D Athletic Courts & Tracks 0

Total Athletic Courts & Tracks 0 0

0

33A Site Utilities 0

Total Site Utilities 0 0

0

33B Drywells 0

Total Drywells 0 0
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